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                                                          VENDOR RANKING 
 
     CALL ORDER   : 260                     CONTRACT ID : B -29220-A                   COUNTIES : LAKE 
     LETTING DATE : 01/04/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 07/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Rural - Old Code                                PROJECT(S) : 0101459 
                                                                                                        0101460 
                                                                                                        0200134 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $     1,253,129.66  100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                        $     1,540,720.00  122.9498% 
   3   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,593,455.76  127.1581% 
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,670,994.85  133.3457% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,686,230.34  134.5615% 
   6   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     1,752,374.72  139.8399% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,165,884.80                                                   ROUTE : 41 
     CALL ORDER   : 260                     CONTRACT ID : B -29220-A                   COUNTIES : LAKE 
     LETTING DATE : 01/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2  ) 35-1523985          |(   3  ) 32-0154474 
                                          |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES, INC.          |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                5.000  MOS  |    2400.00000       12000.00|    2500.00000       12500.00|    3500.00000       17500.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               10.000  MOS  |     100.00000        1000.00|     300.00000        3000.00|     100.00000        1000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   62500.00000       62500.00|   80000.00000       80000.00|   79450.00000       79450.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240              961.600  SYS  |      16.45000       15818.32|      17.00000       16347.20|      22.00000       21155.20 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |   49500.00000       49500.00|   25000.00000       25000.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0011 202-51328                       LUMP |   49500.00000       49500.00|   25000.00000       25000.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0012 202-51328                       LUMP |   49500.00000       49500.00|   25000.00000       25000.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0013 202-51328                       LUMP |   49500.00000       49500.00|       0.00000           0.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 4                              |                             |                             | 
0014 202-51822             1704.000  SYS  |       4.00000        6816.00|       8.00000       13632.00|      23.00000       39192.00 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0015 203-02000              132.000  CYS  |      41.00000        5412.00|      15.00000        1980.00|      36.00000        4752.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,165,884.80                                                   ROUTE : 41 
     CALL ORDER   : 260                     CONTRACT ID : B -29220-A                   COUNTIES : LAKE 
     LETTING DATE : 01/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-1523985         |(   3  ) 32-0154474 
                                          |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES, INC.          |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 302-07455              160.400  CYS  |      86.00000       13794.40|      30.00000        4812.00|      55.00000        8822.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0017 606-07484              920.000  LFT  |       1.00000         920.00|      11.00000       10120.00|       1.85000        1702.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0018 609-06259              961.600  SYS  |      63.00000       60580.80|      65.00000       62504.00|     125.00000      120200.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0019 610-07487              456.000  TON  |     110.00000       50160.00|     162.00000       73872.00|     110.00000       50160.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0020 621-01004                4.000  EACH |     400.00000        1600.00|    1000.00000        4000.00|     400.00000        1600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0021 621-06559             1520.000  SYS  |       1.32000        2006.40|       2.00000        3040.00|       1.32000        2006.40 
  MULCHED SEEDING, R                      |                             |                             | 
0022 702-51863              176.000  EACH |      15.00000        2640.00|      10.00000        1760.00|      13.00000        2288.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0023 703-06029            47158.000  LBS  |       1.01000       47629.58|       1.50000       70737.00|       1.50000       70737.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0024 703-97936              312.000  EACH |      15.78000        4923.36|      13.00000        4056.00|      24.00000        7488.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0025 706-05732               16.000  EACH |    2212.00000       35392.00|    2000.00000       32000.00|    2400.00000       38400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
  , MODIFIED                              |                             |                             | 
0026 707-01065                       LUMP |   72575.00000       72575.00|  150000.00000      150000.00|   90000.00000       90000.00 
  POST-TENSIONING , STR. NO. 1            |                             |                             | 
0027 707-01065                       LUMP |   72575.00000       72575.00|  150000.00000      150000.00|   90000.00000       90000.00 
  POST-TENSIONING , STR. NO. 2            |                             |                             | 
0028 707-01065                       LUMP |   72575.00000       72575.00|  150000.00000      150000.00|   90000.00000       90000.00 
  POST-TENSIONING , STR. NO. 3            |                             |                             | 
0029 707-01065                       LUMP |   72575.00000       72575.00|  150000.00000      150000.00|   90000.00000       90000.00 
  POST-TENSIONING , STR. NO. 4            |                             |                             | 
0030 709-51821                       LUMP |    1870.00000        1870.00|    1000.00000        1000.00|     500.00000         500.00 
  SURFACE SEAL , STR NO. 1                |                             |                             | 
0031 709-51821                       LUMP |    1870.00000        1870.00|    1000.00000        1000.00|     500.00000         500.00 
  SURFACE SEAL , STR NO. 3                |                             |                             | 
0032 709-51821                       LUMP |    1870.00000        1870.00|    1000.00000        1000.00|     500.00000         500.00 
  SURFACE SEAL , STR NO. 4                |                             |                             | 
0033 709-51821                       LUMP |    1870.00000        1870.00|    1000.00000        1000.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,165,884.80                                                   ROUTE : 41 
     CALL ORDER   : 260                     CONTRACT ID : B -29220-A                   COUNTIES : LAKE 
     LETTING DATE : 01/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-1523985         |(   3  ) 32-0154474 
                                          |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES, INC.          |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 715-09027               40.000  EACH |     375.00000       15000.00|      50.00000        2000.00|     200.00000        8000.00 
  DEVIATION PIPES , BENTS NO. 2 AND 3     |                             |                             | 
0035 722-09028              192.000  EACH |     152.00000       29184.00|     500.00000       96000.00|     300.00000       57600.00 
  STITCHING BRIDGE DECK                   |                             |                             | 
0036 722-51401              748.000  SFT  |      43.00000       32164.00|      10.00000        7480.00|       5.00000        3740.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0037 722-51842             1704.000  SYS  |     107.50000      183180.00|      65.00000      110760.00|     115.00000      195960.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0038 722-51846               21.200  CYS  |     330.00000        6996.00|     330.00000        6996.00|     330.00000        6996.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0039 722-51852             1902.000  SFT  |      14.50000       27579.00|       3.00000        5706.00|      19.00000       36138.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0040 722-60824             1704.000  SYS  |       3.90000        6645.60|       3.00000        5112.00|       5.00000        8520.00 
  SURFACE MILLING                         |                             |                             | 
0041 727-90308              736.000  LFT  |      60.00000       44160.00|      80.00000       58880.00|      90.00000       66240.00 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0042 727-90309               45.000  GAL  |      45.00000        2025.00|      90.00000        4050.00|      80.00000        3600.00 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0043 727-93560                       LUMP |    1500.00000        1500.00|    3500.00000        3500.00|    2500.00000        2500.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0044 727-93560                       LUMP |    1500.00000        1500.00|    3500.00000        3500.00|    2500.00000        2500.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0045 727-93560                       LUMP |    1500.00000        1500.00|    3500.00000        3500.00|    2500.00000        2500.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0046 727-93560                       LUMP |    1500.00000        1500.00|    3500.00000        3500.00|    2500.00000        2500.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 4                              |                             |                             | 
0047 801-01093                4.000  EACH |     510.00000        2040.00|    1500.00000        6000.00|    1050.00000        4200.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0048 801-06207            21796.000  LFT  |       0.88000       19180.48|       1.20000       26155.20|       0.95000       20706.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0049 801-06640               24.000  EACH |     110.00000        2640.00|     280.00000        6720.00|     140.00000        3360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06710              120.000  DAY  |      10.00000        1200.00|      25.00000        3000.00|      18.00000        2160.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,165,884.80                                                   ROUTE : 41 
     CALL ORDER   : 260                     CONTRACT ID : B -29220-A                   COUNTIES : LAKE 
     LETTING DATE : 01/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-1523985         |(   3  ) 32-0154474 
                                          |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES, INC.          |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-06775                       LUMP |    9700.00000        9700.00|   30000.00000       30000.00|   19000.00000       19000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-08508             2180.000  LFT  |      13.75000       29975.00|      28.00000       61040.00|      46.50000      101370.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0053 808-06711              330.000  LFT  |       0.20000          66.00|       0.60000         198.00|       0.30000          99.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0054 808-06713             4638.000  LFT  |       0.11000         510.18|       0.30000        1391.40|       0.20000         927.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0055 808-06714             4638.000  LFT  |       0.11000         510.18|       0.30000        1391.40|       0.20000         927.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0056 808-06716            10228.000  LFT  |       0.37000        3784.36|       0.60000        6136.80|       0.42000        4295.76 
  LINE, REMOVE                            |                             |                             | 
0057 808-75994               20.000  EACH |      13.50000         270.00|      15.00000         300.00|      10.00000         200.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0058 808-75996                8.000  EACH |      25.00000         200.00|      30.00000         240.00|      10.00000          80.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0059 808-75998                8.000  EACH |      68.00000         544.00|     400.00000        3200.00|      60.00000         480.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,253,129.66|           $     1,540,720.00|           $     1,593,455.76 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,253,129.66|           $     1,540,720.00|           $     1,593,455.76 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,165,884.80                                                   ROUTE : 41 
     CALL ORDER   : 260                     CONTRACT ID : B -29220-A                   COUNTIES : LAKE 
     LETTING DATE : 01/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 35-0918397         |(   6  ) 35-1035114 
                                          |LAPORTE CONSTRUCTION CO      |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1533.00000        1533.00|    5000.00000        5000.00|   85000.00000       85000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                5.000  MOS  |    2768.52000       13842.60|    3000.00000       15000.00|    5000.00000       25000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     424.00000         848.00|     200.00000         400.00|     300.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               10.000  MOS  |     212.00000        2120.00|      25.00000         250.00|     200.00000        2000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   83000.00000       83000.00|   82000.00000       82000.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240              961.600  SYS  |      27.41000       26357.46|      20.00000       19232.00|      20.00000       19232.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |   45000.00000       45000.00|   95992.32000       95992.32|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0011 202-51328                       LUMP |   45000.00000       45000.00|   95992.32000       95992.32|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0012 202-51328                       LUMP |   45000.00000       45000.00|   95992.32000       95992.32|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0013 202-51328                       LUMP |   45000.00000       45000.00|   95992.32000       95992.32|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 4                              |                             |                             | 
0014 202-51822             1704.000  SYS  |      15.18000       25866.72|      10.00000       17040.00|       9.30000       15847.20 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0015 203-02000              132.000  CYS  |      47.18000        6227.76|      30.00000        3960.00|      20.00000        2640.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 302-07455              160.400  CYS  |      81.26000       13034.10|      80.00000       12832.00|      63.00000       10105.20 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,165,884.80                                                   ROUTE : 41 
     CALL ORDER   : 260                     CONTRACT ID : B -29220-A                   COUNTIES : LAKE 
     LETTING DATE : 01/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 35-0918397         |(   6  ) 35-1035114 
                                          |LAPORTE CONSTRUCTION CO      |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 606-07484              920.000  LFT  |       8.00000        7360.00|       2.13000        1959.60|       4.95000        4554.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0018 609-06259              961.600  SYS  |     132.73000      127633.17|      65.00000       62504.00|     120.00000      115392.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0019 610-07487              456.000  TON  |     110.00000       50160.00|     110.00000       50160.00|     137.00000       62472.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0020 621-01004                4.000  EACH |     400.00000        1600.00|     503.00000        2012.00|     400.00000        1600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0021 621-06559             1520.000  SYS  |       1.32000        2006.40|       1.66000        2523.20|       1.32000        2006.40 
  MULCHED SEEDING, R                      |                             |                             | 
0022 702-51863              176.000  EACH |      11.42000        2009.92|      15.00000        2640.00|      20.00000        3520.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0023 703-06029            47158.000  LBS  |       0.85000       40084.30|       1.35000       63663.30|       1.00000       47158.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0024 703-97936              312.000  EACH |      15.78000        4923.36|      25.00000        7800.00|      15.78000        4923.36 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0025 706-05732               16.000  EACH |    2889.35000       46229.60|    2200.00000       35200.00|    3500.00000       56000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
  , MODIFIED                              |                             |                             | 
0026 707-01065                       LUMP |  109000.00000      109000.00|  127007.05000      127007.05|  150000.00000      150000.00 
  POST-TENSIONING , STR. NO. 1            |                             |                             | 
0027 707-01065                       LUMP |  109000.00000      109000.00|  127007.05000      127007.05|  150000.00000      150000.00 
  POST-TENSIONING , STR. NO. 2            |                             |                             | 
0028 707-01065                       LUMP |  109000.00000      109000.00|  127007.05000      127007.05|  150000.00000      150000.00 
  POST-TENSIONING , STR. NO. 3            |                             |                             | 
0029 707-01065                       LUMP |  109000.00000      109000.00|  127007.05000      127007.05|  150000.00000      150000.00 
  POST-TENSIONING , STR. NO. 4            |                             |                             | 
0030 709-51821                       LUMP |    1500.00000        1500.00|     500.00000         500.00|     400.00000         400.00 
  SURFACE SEAL , STR NO. 1                |                             |                             | 
0031 709-51821                       LUMP |    1500.00000        1500.00|     500.00000         500.00|     400.00000         400.00 
  SURFACE SEAL , STR NO. 3                |                             |                             | 
0032 709-51821                       LUMP |    1500.00000        1500.00|     500.00000         500.00|     400.00000         400.00 
  SURFACE SEAL , STR NO. 4                |                             |                             | 
0033 709-51821                       LUMP |    1500.00000        1500.00|     500.00000         500.00|     400.00000         400.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0034 715-09027               40.000  EACH |     525.00000       21000.00|     200.00000        8000.00|     740.00000       29600.00 
  DEVIATION PIPES , BENTS NO. 2 AND 3     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,165,884.80                                                   ROUTE : 41 
     CALL ORDER   : 260                     CONTRACT ID : B -29220-A                   COUNTIES : LAKE 
     LETTING DATE : 01/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 35-0918397         |(   6  ) 35-1035114 
                                          |LAPORTE CONSTRUCTION CO      |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 722-09028              192.000  EACH |     258.68000       49666.56|     100.00000       19200.00|     195.00000       37440.00 
  STITCHING BRIDGE DECK                   |                             |                             | 
0036 722-51401              748.000  SFT  |      95.00000       71060.00|      52.00000       38896.00|      48.00000       35904.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0037 722-51842             1704.000  SYS  |     103.11000      175699.44|      60.00000      102240.00|      85.00000      144840.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0038 722-51846               21.200  CYS  |     330.00000        6996.00|     330.00000        6996.00|     330.00000        6996.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0039 722-51852             1902.000  SFT  |      24.00000       45648.00|      20.00000       38040.00|      26.00000       49452.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0040 722-60824             1704.000  SYS  |       6.57000       11195.28|       8.00000       13632.00|       2.10000        3578.40 
  SURFACE MILLING                         |                             |                             | 
0041 727-90308              736.000  LFT  |      67.00000       49312.00|      60.00000       44160.00|      65.00000       47840.00 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0042 727-90309               45.000  GAL  |      75.00000        3375.00|      65.00000        2925.00|      47.00000        2115.00 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0043 727-93560                       LUMP |    2400.00000        2400.00|    1500.00000        1500.00|    1700.00000        1700.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0044 727-93560                       LUMP |    2400.00000        2400.00|    1500.00000        1500.00|    1700.00000        1700.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0045 727-93560                       LUMP |    2400.00000        2400.00|    1500.00000        1500.00|    1700.00000        1700.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 3                              |                             |                             | 
0046 727-93560                       LUMP |    2400.00000        2400.00|    1500.00000        1500.00|    1700.00000        1700.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 4                              |                             |                             | 
0047 801-01093                4.000  EACH |     510.00000        2040.00|    1320.37000        5281.48|    1050.00000        4200.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0048 801-06207            21796.000  LFT  |       0.88000       19180.48|       1.19000       25937.24|       0.95000       20706.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0049 801-06640               24.000  EACH |     110.00000        2640.00|     176.05000        4225.20|     140.00000        3360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06710              120.000  DAY  |      10.00000        1200.00|      22.63000        2715.60|      18.00000        2160.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0051 801-06775                       LUMP |   29262.58000       29262.58|   20000.00000       20000.00|   45000.00000       45000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,165,884.80                                                   ROUTE : 41 
     CALL ORDER   : 260                     CONTRACT ID : B -29220-A                   COUNTIES : LAKE 
     LETTING DATE : 01/04/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 35-0918397         |(   6  ) 35-1035114 
                                          |LAPORTE CONSTRUCTION CO      |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 801-08508             2180.000  LFT  |      41.49000       90448.20|      28.00000       61040.00|      30.00000       65400.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0053 808-06711              330.000  LFT  |       0.20000          66.00|       0.38000         125.40|       0.30000          99.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0054 808-06713             4638.000  LFT  |       0.11000         510.18|       0.25000        1159.50|       0.20000         927.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0055 808-06714             4638.000  LFT  |       0.11000         510.18|       0.25000        1159.50|       0.20000         927.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0056 808-06716            10228.000  LFT  |       0.37000        3784.36|       0.53000        5420.84|       0.42000        4295.76 
  LINE, REMOVE                            |                             |                             | 
0057 808-75994               20.000  EACH |      13.50000         270.00|      15.00000         300.00|      10.00000         200.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0058 808-75996                8.000  EACH |      18.40000         147.20|      15.00000         120.00|      50.00000         400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0059 808-75998                8.000  EACH |      68.00000         544.00|      60.00000         480.00|      60.00000         480.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,670,994.85|           $     1,686,230.34|           $     1,752,374.72 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,670,994.85|           $     1,686,230.34|           $     1,752,374.72 
==================================================================================================================================== 


